Request for Purchasing (RFP)
For MOE-KOREATECH Project at Assiut University
ng 



	important notice
for the suppliers

Email

Telephone
	Address, City, ST ZIP



	
		The purchasing Plan details
Now we setup two (2) new laboratories for Mechanical and Electrical Department of the Faculty of Engineering – Assiut University. The purchasing plan for the two (2) laboratories will be divided into two parts as follows : 

1- Renovation plan : 
1) Laboratory name and location :
(1) BIO-MECHANICAL Laboratory 
(2) BIO-ELECTRICAL Laboratory
2) Drawings of two (2) laboratories 
     : See the files attached
: Based on the supplier’s enquiry for further info.

2- Equipment sourcing plan
1) BIO-MECHANICAL Lab - Mechanical Department
2) BIO-ELECTRICAL Lab - Electrical Department
3) Details of purchasing items 
     : See the files attached 
: will be emailed based on the supplier’s request

3- Deadline for the Quotations of Renovation
1) BIO-MECHANICAL Lab - Mechanical Department
(1) The 15th of November 2019
2) BIO-ELECTRICAL Lab - Electrical Department
(1) The 15th of November 2019 

4- Deadline for the Quotations of Equipment
1) BIO-MECHANICAL Lab - Mechanical Department
(1) The 18th of November 2019
2) BIO-ELECTRICAL Lab - Electrical Department
(1) The 18th of November 2019



5- Deadline for the completion date of Renovation 
1) BIO-MECHANICAL Lab - Mechanical Department
(1) The 30th of January 2020
2) BIO-ELECTRICAL Lab - Electrical Department
(1) The 30th of January 2020

6- Deadline for the delivery date of Equipment
1) BIO-MECHANICAL Lab - Mechanical Department
(1) The 27th of February 2020
2) BIO-ELECTRICAL Lab - Electrical Department
(1) The 27th of February 2020

7- Payment and Remuneration terms and conditions apply to all of four (4) contracts 
1) Initial down payment : 25% of payment be paid after the signing the contracts 
2) Final 75% balance of payment will be paid after 10-days from the final inspection and authorization of acceptance by the Head of Department of Mechanical and Electrical and PM Dean Noubi and PF Dr.KOO of KOREATECH-AUN Project.  

8- Enquiry 
1) For BIO-MECHANICAL Laboratory : 
(1) Prof.Dr.Hamza, Head of Mechanical Department for drahmedhamza@yahoo.com
Tel : 0882411160   ;  Fax : 0882411159
(2) Dr.Koo, Project Facilitator, KOREATECH-AUN 
pilkoo@koreatech-aun.com

2) For BIO-ELECTRICAL Laboratory 
(3) Prof.Dr.Moumen, Head of Electrical Department 
Tel : 0882411143   ;  Fax : 0882411159
(4) Dr.Koo, Project Facilitator, KOREATECH-AUN
pilkoo@koreatech-aun.com
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· Decision making process :
1- EFIC : selection of three quotations at least 
(focused on the supplier’s quality check) 
2- SC Steering Committee : check the “pricing 
competitiveness” of three quotations and submission 
3- PF/Dr.KOO : report the evaluation of three quotations 
and submission to KOREATECH Committee
4- KOREATECH Committee : check the qualification of 
three quotations and submission to PD/KOREATECH
to confirm of the 3 quotations 
5- PD Project Director and PPs of EFIC in KOREATECH :  
Monitoring the select process and order to PF to make 
the contracts 
6- PF/KOREATECH-AUN : contract with the suppliers for 
the four (4) sourcing as follows :  
(1) Renovation for BIO-MECHANICAL Lab 
(2) Renovation for Common BIO-ELECTRICAL Lab
(3) Equipment for BIO-MECHANICAL Lab
(4) Equipment for Common BIO-ELECTRICAL Lab

· Important notice to the suppliers : 
1- Major part of delivery and budget could be changed to the sourcing schedule accordingly. 
2- The group of PD/project director & PPs/project professors of the KORAETECH will do monitoring for the selection of four (4) contract process.
3- In case of the failure due to under-quality & over-budgeting quotations, all of purchasing process will be repeated until the successful monitoring report from the group of PD & PPs of KOREATECH.
4- All of applications of “Quotation” will be treated fairly and transparently by the SC Committee (Dr.Noubi/PM,  Dr.KOO/PF and Head of the Department) and EFIC Committee (Chaired by Dr.KOO-KOREATECH).
5- Finally all of sourcing process will be monitored by the Project Chairman (President of AUN), Korean Project Committee members (including Prof.Dr.Cho), and the PD (Project Director Prof.Dr.Choi) of KOREATECH-Assiut University Project.
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